DOT_RGGBO5 VASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 01/ 1999
* %« % Bl D TABULATI ON REPORT * * * TI ME: 14: 59
PS&E JOB NO: 997003 REVI SI ON NO : BI DS OPENED ON : Apr 1 1999
CONTRACT NO: 005606 REGGON NO : 6 AWARDED ON : Apr 5 1999
VERSI ON NO : 3 WORK ORDER# : 0L3529
HAWY CSR 195 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 195 POE ASPHALT PAVI NG, | NC. ACME MATERI ALS & CONSTRUCTI OF | NLAND ASPHALT COMPANY
COLTON TO VIC. BABBIT RD. 302 15TH ST 802 N FANCHER RD 5111 E BROADWAY 99212-0928
997003 CLARKSTON WA 99403- 2372 99212- 1016 PO BOX 3366
PROJECT . NH0195(034) LEWSTON |ID 835010449 SPOKANE WA 992202503 SPOKANE WA 992203367
COUNTY(S)  : WHI TMAN CONTRACTOR NUMBER : 661800 CONTRACTOR NUMBER : 005950 CONTRACTOR NUMBER : 406000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI O\
L.S.
120, 000. 00 82, 500. 00 78, 000. 00 104, 000. 00
2 REMOVI NG BEAM GUARDRAI L ANCHOR
9. 0000 EACH 200. 0000 160. 0000 150. 0000 175. 0000
1, 800. 00 1, 440. 00 1, 350. 00 1, 575. 00
3 REMOVI NG BEAM GUARDRAI L
195. 0000 8 10. 0000 6. 5000 4.9000 7.0000
1, 950. 00 1, 267.50 955. 50 1, 365. 00
4 REMOVI NG GUI DE POST
600. 0000 EACH 2. 0000 2.2000 1. 5000 2. 5000
1, 200. 00 1, 320. 00 900. 00 1, 500. 00
5 REMOVI NG TEMPORARY PAVEMENT MARKI NG
24000. 0000 8 0. 2500 0. 1500 0. 1500 0. 1600
6, 000. 00 3, 600. 00 3, 600. 00 3, 840. 00
6 REMOVI NG PAI NT STRI PE
250. 0000 8 2. 5000 2.2000 3.0000 2. 5000
625. 00 550. 00 750. 00 625. 00
7  REMOVI NG MONUMENT CASE AND COVER
22.0000 EACH 65. 0000 130. 0000 80. 0000 80. 0000
1, 430. 00 2, 860. 00 1, 760. 00 1, 760. 00
GRADI NG
8 PAVEMENT REPAI R EXCAVATI ON | NCL. HAUL
4880. 0000 e 15. 0000 8. 0000 9. 2000 9. 0000
73, 200. 00 39, 040. 00 44,896. 00 43, 920. 00
9 SHOULDER PREPARATI ON
53. 4000 km 750. 0000 300. 0000 125. 0000 310. 0000
40, 050. 00 16, 020. 00 6, 675. 00 16, 554. 00
10 EMBANKNMENT COMPACTI ON
743. 0000 s 10. 0000 10. 0000 3. 7500 4.0000
7, 430. 00 7, 430. 00 2,786.25 2,972.00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 01/ 1999

* %« % Bl D TABULATI ON REPORT * * * TI ME: 14: 59
PS&E JOB NO: 997003 REVI SI ON NO : BI DS OPENED ON : Apr 1 1999
CONTRACT NO: 005606 REGGON NO : 6 AWARDED ON : Apr 5 1999
VERSI ON NO : 3 WORK ORDER# : 0L3529
HAWY CSR 195 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 195 POE ASPHALT PAVI NG, | NC. ACME MATERI ALS & CONSTRUCTI OF | NLAND ASPHALT COMPANY
COLTON TO VIC. BABBIT RD. 302 15TH ST 802 N FANCHER RD 5111 E BROADWAY 99212-0928
997003 CLARKSTON WA 99403- 2372 99212- 1016 PO BOX 3366
PROJECT . NH0195(034) LEWSTON |ID 835010449 SPOKANE WA 992202503 SPOKANE WA 992203367
COUNTY(S)  : WHI TMAN CONTRACTOR NUMBER : 661800 CONTRACTOR NUMBER : 005950 CONTRACTOR NUMBER : 406000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
DRAI NAGE
11  FIELD BEVEL EXI STI NG CULVERT PI PE
2. 0000 EACH 300. 0000 550. 0000 420. 0000 175. 0000
600. 00 1, 100. 00 840. 00 350. 00
12 CONCRETE | NLET
14. 0000 EACH 750. 0000 1, 000. 0000 915. 0000 850. 0000
10, 500. 00 14, 000. 00 12, 810. 00 11, 900. 00
13 FILTER BLANKET
52. 0000 s 35. 0000 100. 0000 120. 0000 55. 0000
1, 820. 00 5, 200. 00 6, 240. 00 2, 860. 00
14 QUARRY SPALLS
107. 0000 s 75. 0000 130. 0000 134. 0000 57. 0000
8, 025. 00 13, 910. 00 14, 338. 00 6, 099. 00
15 TAPERED END SECT. W TH TYPE 4 SAFETY BARS 1425 MM DI AM
4.0000 EACH 3, 500. 0000 4,000. 0000 3, 925. 0000 5, 090. 0000
14, 000. 00 16, 000. 00 15, 700. 00 20, 360. 00
16 UNDERDRAI N Pl PE 200 MM DI AM
263. 0000 8 25. 0000 12. 0000 14. 7500 16. 0000
6, 575. 00 3, 156. 00 3,879.25 4,208. 00
17 DRAIN PI PE 200 MM DI AM
150. 0000 8 45. 0000 55. 0000 52. 0000 35. 0000
6, 750. 00 8, 250. 00 7, 800. 00 5, 250. 00
18 SCHEDULE A CULV. PIPE 450 MM DI AM
60. 0000 8 100. 0000 90. 0000 81. 0000 85. 0000
6, 000. 00 5, 400. 00 4, 860. 00 5, 100. 00
19 PLAIN ST. CULV. PIPE 2.8 MM TH. 1500 MM DI AM
12. 0000 8 250. 0000 750. 0000 725. 0000 575. 0000
3, 000. 00 9, 000. 00 8, 700. 00 6, 900. 00
SURFACI NG
20 CRUSHED SURFACI NG BASE COURSE
640. 0000 t 14. 0000 13. 5500 7. 4000 18. 0000
8, 960. 00 8,672. 00 4,736.00 11, 520. 00

21 CRUSHED SURFACI NG TOP COURSE
2600. 0000 t 11. 0000 11. 0200 9. 7500 16. 0000
28, 600. 00 28, 652. 00 25, 350. 00 41, 600. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 01/ 1999

* %« % Bl D TABULATI ON REPORT * * * TI ME: 14: 59
PS&E JOB NO: 997003 REVI SI ON NO : BI DS OPENED ON : Apr 1 1999
CONTRACT NO: 005606 REGGON NO : 6 AWARDED ON : Apr 5 1999
VERSI ON NO : 3 WORK ORDER# : 0L3529
HAWY CSR 195 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 195 POE ASPHALT PAVI NG, | NC. ACME MATERI ALS & CONSTRUCTI OF | NLAND ASPHALT COMPANY
COLTON TO VIC. BABBIT RD. 302 15TH ST 802 N FANCHER RD 5111 E BROADWAY 99212-0928
997003 CLARKSTON WA 99403- 2372 99212- 1016 PO BOX 3366
PROJECT . NH0195(034) LEWSTON |ID 835010449 SPOKANE WA 992202503 SPOKANE WA 992203367
COUNTY(S)  : WHI TMAN CONTRACTOR NUMBER : 661800 CONTRACTOR NUMBER : 005950 CONTRACTOR NUMBER : 406000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
SURFACI NG
22 ROCK CAP COURSE
3290. 0000 t 15. 0000 11. 0900 7. 4000 11. 0000
49, 350. 00 36, 486. 10 24, 346. 00 36, 190. 00
LI QUI D ASPHALT
23 ASPHALT FOR TACK COAT
220. 3000 t 200. 0000 250. 0000 200. 0000 190. 0000
44, 060. 00 55, 075. 00 44, 060. 00 41, 857. 00
24 ANTI - STRI PPI NG ADDI Tl VE
EST.
18, 450. 00 18, 450. 00 18, 450. 00 18, 450. 00
ASPHALT CONCRETE PAVEMENI
25 PLANI NG Bl TUM NOUS PAVEMENT
130850. 0000 e 1. 0000 0. 8000 0. 7000 0. 8000
130, 850. 00 104, 680. 00 91, 595. 00 104, 680. 00
26 ASPHALT CONC. FOR PRELEVELING CL. A PG 64- 2
18200. 0000 t 23.5000 23. 4500 27.0000 28. 0000
427, 700. 00 426, 790. 00 491, 400. 00 509, 600. 00
27 ASPHALT CONC. FOR PAVEMENT REPAI |
1490. 0000 t 30. 0000 42.8200 47.5000 40. 0000
44,700. 00 63, 801. 80 70, 775. 00 59, 600. 00
28 ASPHALT CONC. PAVEMENT CL. A PG 64- 2¢
41955. 0000 t 26. 0000 24.7000 24.9500 27.0000
1, 090, 830. 00 1, 036, 288. 50 1,046, 777. 25 1,132, 785. 00
29 ASPHALT CONC. PAVEMENT CL. E PG 64- 2!
850. 0000 t 42.0000 42.8200 47.5000 49. 0000
35, 700. 00 36, 397. 00 40, 375. 00 41, 650. 00
30 JOB M X COWPLI ANCE PRI CE ADJUSTMENT
CALC
46, 580. 00 46, 580. 00 46, 580. 00 46, 580. 00

31 COWPACTI ON PRI CE ADJUSTMENT
CALC
31, 060. 00 31, 060. 00 31, 060. 00 31, 060. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGB05 DATE: 03/ 01/ 1999

TI ME: 14: 59

PS&E JOB NO: 997003
CONTRACT NO: 005606
VERSI ON NO : 3

REVI SI ON NO :
REGGON NO : 6
WORK ORDER# : 0L3529

BI DS OPENED ON : Apr 1 1999
AWARDED ON : Apr 5 1999

HAWY CSR 195 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 195 POE ASPHALT PAVI NG, | NC. ACME MATERI ALS & CONSTRUCTI OF | NLAND ASPHALT COMPANY
COLTON TO VIC. BABBIT RD. 302 15TH ST 802 N FANCHER RD 5111 E BROADWAY 99212-0928
997003 CLARKSTON WA 99403- 2372 99212- 1016 PO BOX 3366
PROJECT . NH0195(034) LEWSTON |ID 835010449 SPOKANE WA 992202503 SPOKANE WA 992203367
COUNTY(S)  : WHI TMAN CONTRACTOR NUMBER : 661800 CONTRACTOR NUMBER : 005950 CONTRACTOR NUMBER : 406000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
ASPHALT CONCRETE PAVEMENI
32 ASPHALT CONC. APPROACH CL. A PG 64- 2t
835. 0000 t 45. 0000 45. 0000 59. 0000 85. 0000
37,575.00 37,575.00 49, 265. 00 70, 975. 00
EROSI ON CONTROL AND PLANTI NG
33 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST.
2, 000. 00 2, 000. 00 2, 000. 00 2, 000. 00
34 SEEDI NG, FERTILIZING AND MULCHI NG
0. 2000 ha 3, 000. 0000 7, 500. 0000 10, 000. 0000 11, 000. 0000
600. 00 1, 500. 00 2, 000. 00 2,200. 00
TRAFFI C
35 EXTRUDED CURB
1303. 0000 8 12. 0000 14. 0000 14. 7500 19. 0000
15, 636. 00 18, 242. 00 19, 219. 25 24, 757.00
36 BEAM GUARDRAI L TYPE 1
16. 0000 8 55. 0000 45. 0000 42.0000 50. 0000
880. 00 720. 00 672. 00 800. 00
37 BEAM GUARDRAIL TYPE 1 - 2.4 M LONG PCST
137. 0000 8 50. 0000 45. 0000 43.2000 50. 0000
6, 850. 00 6, 165. 00 5,918. 40 6, 850. 00
38 BEAM GUARDRAI L SRT TERM NAL
7.0000 EACH 1, 850. 0000 1, 900. 0000 1, 680. 0000 1, 800. 0000
12, 950. 00 13, 300. 00 11, 760. 00 12, 600. 00
39 BEAM GUARDRAI L ANCHOR TYPE 2
2. 0000 EACH 450. 0000 530. 0000 530. 0000 550. 0000
900. 00 1, 060. 00 1, 060. 00 1, 100. 00
40 REMOVI NG AND RESETTI NG BEAM GUARDRAI L
567. 0000 8 15. 0000 23.0000 22.6500 24.0000
8, 505. 00 13, 041. 00 12, 842.55 13, 608. 00
41 RAI SI NG EXI STI NG BEAM GUARDRAI L
1270. 0000 8 9. 0000 8. 0000 7. 5500 8. 0000
11, 430. 00 10, 160. 00 9, 588. 50 10, 160. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGB05 DATE: 03/ 01/ 1999

TI ME: 14: 59

PS&E JOB NO: 997003
CONTRACT NO: 005606
VERSI ON NO : 3

HWY : SR 195

TITLE : SR 195
COLTON TO VIC. BABBI T RD.

REVI SI ON NO :
REGGON NO : 6
WORK ORDER# : 0L3529

BI DS OPENED ON : Apr 1 1999
AWARDED ON : Apr 5 1999

LOWBIDDER  -==---- =«==---- 2ND BIDDER =----== =«==---- 3RD BIDDER -------

POE ASPHALT PAVI NG, | NC.
302 15TH ST

ACME MATERI ALS & CONSTRUCTI O | NLAND ASPHALT COMPANY
802 N FANCHER RD 5111 E BROADWAY 99212-0928

997003 CLARKSTON WA 99403-2372 99212-1016 PO BOX 3366
PROJECT . NH0195(034) LEWSTON I D 835010449 SPOKANE WA 992202503 SPOKANE WA 992203367
COUNTY(S)  : WHI TMAN CONTRACTOR NUMBER : 661800 CONTRACTOR NUMBER : 005950 CONTRACTOR NUMBER : 406000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
42 REMOVE AND RESET BEAM GUARDRAI L BLOCKS
854, 0000 w 10. 0000 10. 5000 10. 2000 11. 0000
8, 540. 00 8, 967. 00 8, 710. 80 9, 394. 00
43 FLEXI BLE GUI DE POST
625. 0000 EACH 22.0000 21. 0000 18. 5000 21.5000
13, 750. 00 13, 125. 00 11, 562. 50 13, 437.50
44 PAI NTED AERI AL SURVEI LLANCE FULL MARKER
3. 0000 EACH 86. 0000 56. 0000 55. 0000 30. 0000
258. 00 168. 00 165. 00 90. 00
45 PAI NTED AERI AL SURVEI LLANCE 1/2 MARKER
4. 0000 EACH 86. 0000 42.0000 40. 0000 40. 0000
344. 00 168. 00 160. 00 160. 00
46 PAINT STRI PE
135907. 0000 w 0. 2000 0. 2000 0. 1900 0. 1800
27,181. 40 27,181. 40 25, 822.33 24, 463. 26
47 PAI NTED GORE STRI PE
50. 0000 w 0. 7500 3. 0000 2.5000 1. 7500
37.50 150. 00 125. 00 87.50
48 PAI NTED CROSSWALK STRI PE
133. 0000 e 5. 0000 15. 0000 14. 0000 15. 0000
665. 00 1, 995. 00 1, 862. 00 1, 995. 00
49 PAINTED STOP BAR
47.0000 w 8. 5000 11. 0000 10. 0000 10. 0000
399. 50 517. 00 470. 00 470. 00
50  PAINTED CROSS
12. 0000 EACH 75. 0000 25. 0000 25. 0000 25. 0000
900. 00 300. 00 300. 00 300. 00
51 PAI NTED TRAFFI C ARROW
19. 0000 EACH 30. 0000 42.0000 41.0000 25. 0000
570. 00 798. 00 779. 00 475. 00
52 RECESSED PAVEMENT MARKER
18. 0000 HUND 850. 0000 900. 0000 895. 0000 1, 100. 0000
15, 300. 00 16, 200. 00 16, 110. 00 19, 800. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 01/ 1999

* %« % Bl D TABULATI ON REPORT * * * TI ME: 14: 59
PS&E JOB NO: 997003 REVI SI ON NO : BI DS OPENED ON : Apr 1 1999
CONTRACT NO: 005606 REGGON NO : 6 AWARDED ON : Apr 5 1999
VERSI ON NO : 3 WORK ORDER# : 0L3529
HAWY CSR 195 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 195 POE ASPHALT PAVI NG, | NC. ACME MATERI ALS & CONSTRUCTI OF | NLAND ASPHALT COMPANY
COLTON TO VIC. BABBIT RD. 302 15TH ST 802 N FANCHER RD 5111 E BROADWAY 99212-0928
997003 CLARKSTON WA 99403- 2372 99212- 1016 PO BOX 3366
PROJECT . NH0195(034) LEWSTON |ID 835010449 SPOKANE WA 992202503 SPOKANE WA 992203367
COUNTY(S)  : WHI TMAN CONTRACTOR NUMBER : 661800 CONTRACTOR NUMBER : 005950 CONTRACTOR NUMBER : 406000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
53 TEMPORARY PAVEMENT MARKI NG
51000. 0000 8 0. 2500 0. 1600 0. 1500 0.1700
12, 750. 00 8, 160. 00 7, 650. 00 8, 670. 00
54  TEMPORARY FLEXI BLE RAI SED PAVEMENT MARKERS
15045. 0000 8 0. 2500 0. 2000 0. 2000 0. 4000
3,761.25 3, 009. 00 3, 009. 00 6, 018. 00
55 PERMANENT SI GNI NG
L.S.
16, 000. 00 20, 000. 00 12, 625. 00 13, 000. 00
56 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
5, 000. 00 1, 500. 00 750. 00 2, 000. 00
57 CONTRACTOR Pl LOTED TRAFFI C CONTROL
605. 0000 HR 30. 0000 29. 0000 31. 5000 29. 4000
18, 150. 00 17, 545. 00 19, 057. 50 17, 787. 00
58 TRAFFI C CONTROL LABOR
3136. 0000 HR 29. 0000 29. 0000 28.5000 29.5000
90, 944. 00 90, 944. 00 89, 376. 00 92,512. 00
59 TRAFFI C CONTROL VEHI CLE
55. 0000 DAY 20. 0000 50. 0000 40. 0000 55. 0000
1, 100. 00 2, 750. 00 2,200. 00 3,025. 00
60 TRAFFI C CONTROL SUPERVI SOR
605. 0000 HR 35. 0000 31. 0000 30. 5000 31. 6000
21, 175. 00 18, 755. 00 18, 452. 50 19, 118. 00
61 CONSTRUCTI ON SI GNS CLASS A
147. 0000 e 50. 0000 50. 0000 50. 0000 55. 0000
7, 350. 00 7, 350. 00 7,350. 00 8, 085. 00
OTHER | TEMS
62 STRUCTURE EXCAVATI ON CLASS B I NCL. HAUL
761. 0000 s 30. 0000 13. 0000 11. 2500 6. 0000
22, 830. 00 9, 893. 00 8, 561. 25 4,566. 00
63 CONSTRUCTI ON GEOTEXTI LE FOR SO L STABI LI ZATI ON
6790. 0000 e 1. 0000 1. 2000 1. 2500 1. 6000

6, 790. 00 8, 148. 00 8, 487.50 10, 864. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 01/ 1999

* %« % Bl D TABULATI ON REPORT * * * TI ME: 14: 59
PS&E JOB NO: 997003 REVI SI ON NO : BI DS OPENED ON : Apr 1 1999
CONTRACT NO: 005606 REGGON NO : 6 AWARDED ON : Apr 5 1999
VERSI ON NO : 3 WORK ORDER# : 0L3529
HAWY CSR 195 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 195 POE ASPHALT PAVI NG, | NC. ACME MATERI ALS & CONSTRUCTI OF | NLAND ASPHALT COMPANY
COLTON TO VIC. BABBIT RD. 302 15TH ST 802 N FANCHER RD 5111 E BROADWAY 99212-0928
997003 CLARKSTON WA 99403- 2372 99212- 1016 PO BOX 3366
PROJECT . NH0195(034) LEWSTON |ID 835010449 SPOKANE WA 992202503 SPOKANE WA 992203367
COUNTY(S)  : WHI TMAN CONTRACTOR NUMBER : 661800 CONTRACTOR NUMBER : 005950 CONTRACTOR NUMBER : 406000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
64 ADJUST MANHOLE
5. 0000 EACH 300. 0000 700. 0000 425, 0000 360. 0000
1, 500. 00 3, 500. 00 2,125.00 1, 800. 00
65 ADJUST CATCH BASI M
3.0000 EACH 300. 0000 700. 0000 425, 0000 360. 0000
900. 00 2,100. 00 1, 275. 00 1, 080. 00
66 CONNECTI ON TO DRAI NAGE STRUCTURE
1. 0000 EACH 500. 0000 200. 0000 320. 0000 300. 0000
500. 00 200. 00 320. 00 300. 00
67 TRAI NI NG
800. 0000 HR 2. 0000 2. 0000 2. 0000 18. 0000
1, 600. 00 1, 600. 00 1, 600. 00 14, 400. 00
68 ROADSI DE CLEANUP
EST.
5, 600. 00 5, 600. 00 5, 600. 00 5, 600. 00
69 TRI MM NG AND CLEANUP
L.S.
3, 000. 00 5, 000. 00 4,000. 00 4,500. 00
70 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
1.00 1.00 1.00 1.00
71 CREDI T/DEBI TS - M NOR CHANGES
CALC
-1.00 -1.00 -1.00 -1.00
72 MAI LBOX SUPPORT TYPE 1-¢
17. 0000 EACH 125. 0000 175. 0000 160. 0000 100. 0000
2,125.00 2,975.00 2,720.00 1, 700. 00
73 MAI LBOX SUPPORT TYPE 1-[
3.0000 EACH 125. 0000 325. 0000 190. 0000 190. 0000
375. 00 975. 00 570. 00 570. 00

74 MAI LBOX SUPPORT TYPE Z
3. 0000 EACH 125. 0000 500. 0000 260. 0000 331. 0000
375. 00 1, 500. 00 780. 00 993. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 01/ 1999
* % *  BI D TABULATI ON REPORT * * * TI ME: 14: 59
PS&E JOB NO: 997003 REVI SI ON NO : BI DS OPENED ON : Apr 1 1999
CONTRACT NO: 005606 REGION NO : 6 AWARDED ON : Apr 5 1999
VERSI ON NO : 3 WORK ORDER# : 0L3529 ow 5 5
CSR 195 e LOWBIDDER ------- =--=----- ND BI DDER ------- -=----- RD BIDDER -------

TITLE : SR 195 POE ASPHALT PAVI NG, | NC. ACME MATERI ALS & CONSTRUCTI O | NLAND ASPHALT COMPANY

COLTON TO VIC. BABBIT RD. 302 15TH ST 802 N FANCHER RD 5111 E BROADWAY 99212- 0928

997003 CLARKSTON WA 99403- 2372 99212-1016 PO BOX 3366
PROJECT . NH0195(034) LEWSTON I D 835010449 SPOKANE WA 992202503 SPOKANE WA 992203367
COUNTY(S)  : WHI TMAN CONTRACTOR NUMBER : 661800 CONTRACTOR NUMBER : 005950 CONTRACTOR NUMBER : 406000

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS

75 MAI NTENANCE SAND 9.50 MM M NUS I N STOCKPI LI

4600. 0000 nB

CONTRACT TOTAL

13. 0000
59, 800. 00

$2, 714, 691. 65

15. 0000
69, 000. 00

$2,578, 812. 30

12.5000
57, 500. 00

$2, 586, 745. 33

16. 0000
73, 600. 00

$2, 822, 620. 26



